

RFP for DEVELOPMENT OF WEB SERVICES PORTAL**MINUTES OF MEETING of PRE-BID CONFERENCE held on 01/06/2015**

| Sr. | RFP Reference | Query from Bidders | MPCB Response |
|-----|-------------------|--|--|
| 1 | | One Month as time for development is short. Pls. Amend. | The time frame specified in the RFP remains unchanged |
| 2 | Section 4.4.2 (j) | Regarding custom code, certain third party tools used for webportal will not be available. | All the executables and source codes should be made available to MPCB as per the obligations of the Successful Bidder. MPCB should be able to execute, modify and maintain the portal without any intervention from Successful Bidder after expiry of the contract. The IPR will remain with MPCB. |
| 3 | Section 4.4.2 (i) | To accommodate 5000+ concurrent users. You may urgently look at the readiness of infrastructure. | Hardware infrastructure will be MPCB responsibility. However, the particular point relates to "robustness" of the developed portal. It is required that the Portal should be "load tested" for the minimum mentioned load by the Successful Bidder before commissioning. |
| 4 | Section 4.4.2 (l) | Do you want us to quote and implement "tracking and anlysing" tool for measuring the traffic on the portal | The section refers to the portal having "customisable reports" to represent the data regarding traffic to the webportal. Reports regarding portal hit statistics should be generated and the same should be customisable as per MPCB requirements. |
| 5 | | Will MPCB pay additional charges for translating to Marathi | Currently there is no requirement of translation to Marathi. In case the same is required, charges for the same will be discussed and finalised seperately. |

RFP for DEVELOPMENT OF WEB SERVICES PORTAL**MINUTES OF MEETING of PRE-BID CONFERENCE held on 01/06/2015**

| Sr. | RFP Reference | Query from Bidders | MPCB Response |
|-----|---------------|--------------------------------------|--|
| 6 | | What should be level of integration? | The integration of web Portal to the existing IMIS should be seamless and end-to-end. Currently the IMIS is fully operational with manual forms and related data entry. The Portal should convert all the forms to electronic format and should be available to the industry and / or external users to fill the forms electronically on-line and upload any other documents as attachment. The same should serve as valid input to IMIS for it to give the accurate output as per current operations. |
| 7 | | Co-ordination with IMIS vendor | Successful Bidder will coordinate with the existing IMIS vendor. MPCB will act as a facilitator for seamless handshake. |
| 8 | | Payment Gateway | Payment Gateway will be provided by MPCB. The scope of the Successful Bidder is to ensure that the same is integrated seamlessly with MPCB portal and IMIS for all financial transactions. |
| 9 | | Email and SMS gateway | MPCB currently uses MS Exchange based email service. The same should be integrated. SMS gateway will be provided by MPCB when the same is required. |