

22/08/2016

Corrigendum – 1 – etender no.403

Revised Timeline Schedule for the RFP - Noise Level Monitoring during Ganesh, Diwali Festivals and major cities in Maharashtra.

Sr. No.	Activity	Performed by	Start		Expiry	
			Date	Time	Date	Time
1	<i>Release of Tender</i>	<i>Department</i>	<i>06-08-2016</i>	<i>11.00</i>	<i>08-08-2016</i>	<i>17.00</i>
2	Tender Download	Bidders	08-08-2016	17.01	20-08-2016	17.01
3	Bid Preparation		08-08-2016	17.01	20-08-2016	17.01
4	<i>Superhash Generation & Bid Lock</i>	<i>Department</i>	<i>22-08-2016</i>	<i>11.00</i>	<i>22-08-2016</i>	<i>16.00</i>
5	Control Transfer of Bid	Bidders	22-08-2016	16.01	23-08-2016	18.00
6	<i>Envelope 1 Opening</i>	<i>Department</i>	<i>24-08-2016</i>	<i>14.00</i>	<i>26-08-2016</i>	<i>17.00</i>
7	<i>Envelope 2 Opening</i>		<i>24-08-2016</i>	<i>14.00</i>	<i>26-08-2016</i>	<i>17.00</i>