

25/11/2016

Corrigendum – 1 – etender no.444

**Revised Timeline Schedule for the RFP - Renovation of Member Secretary
,SEIAC,office at Mantralaya Mumbai.**

Sr. No.	Activity	Performed by	Start		Expiry	
			Date	Time	Date	Time
1	<i>Release of Tender</i>	<i>Department</i>	<i>11-11-2016</i>	<i>11.00</i>	<i>11-11-2016</i>	<i>17.00</i>
2	Tender Download	Bidders	12-11-2016	11.01	28-11-2016	14.00
3	Bid Preparation		12-11-2016	17.01	28-11-2016	14.00
4	<i>Superhash Generation & Bid Lock</i>	<i>Department</i>	<i>28-11-2016</i>	<i>14.01</i>	<i>28-11-2016</i>	<i>17.00</i>
5	Control Transfer of Bid	Bidders	28-11-2016	17.01	29-11-2016	18.00
6	<i>Envelope 1 Opening</i>	<i>Department</i>	<i>30-11-2016</i>	<i>11.00</i>	<i>30-11-2016</i>	<i>16.00</i>
7	<i>Envelope 2 Opening</i>		<i>06-12-2016</i>	<i>14.00</i>	<i>06-12-2016</i>	<i>17.00</i>