

Corrigendum

Pre-bid conference with respect to **e-Tender No. 956, “Construction of Office Building at Amravati”** was held as per preschedule at MPCB, HQ, Sion, Mumbai on **16.03.2019 at 2.30 p.m.** During the meeting, following points were discussed and necessary amendments are made.

1. Clause no. 42, Page No. 109, Defect Liability/maintenance –

The existing period of 120 (One Hundred Twenty) Months is curtail to 60 (Sixty) Months.

2. Clause no. 7, Bill Quantity, Page No. 143 to 229 –

Bidders do not have to fill the column “Rates in words”, as it is difficult to fit the “rates in words” in the space provided.