

Schedule

Seq No	ALLGOM Stage	Vendor Stage	Start Date & Time	Expiry Date & Time	Envelopes
1	Release of tender	-	30-01-2019 11:00	31-01-2019 15:00	-
2	-	Tender Download	04-03-2019 11:01	09-03-2019 17:00	Technical Envelope, Commercial Envelope
3	-	Bid Preparation	04-03-2019 11:01	09-03-2019 17:00	Technical Envelope, Commercial Envelope
4	Superhash Generation & Bid Lock	-	11-03-2019 11:00	11-03-2019 13:00	Technical Envelope, Commercial Envelope
5	-	Control Transfer of Bid	11-03-2019 13:01	12-03-2019 17:00	Technical Envelope, Commercial Envelope
6	Envelope 1 Opening	-	13-03-2019 14:30	13-03-2019 17:30	Technical Envelope
7	Envelope 2 Opening	-	18-03-2019 14:30	18-03-2019 17:30	Commercial Envelope