Sr. No.	ACTIVITY	Date
1.	Date of Start of Sale of RFP document	22 <sup>nd</sup> Nov 2018
2.	Date of End of Sale of RFP document	1 <sup>st</sup> Dec 2018
3.	Last date for receipt of requests for clarifications	3 <sup>rd</sup> Nov 2018
4.	Pre-bid Conference	4 <sup>th</sup> Dec 2018
5.	Last date & time for receipt of e- Bids (Bid Preparation Time)	1100 Hrs, 10 <sup>th</sup> Dec 2018
6.	Time and Date of Opening of Cover-1	1400 Hrs, 13 <sup>th</sup> Dec 2018
7.	Presentation by the bidders on their project implementation and support methodology with proposed schedule of activities	1600 Hrs, 13 <sup>th</sup> Dec 2018

Sr. No.	Activity	Performed	Start		Expiry	
Sr. No.	Activity	by	Date	Time	Date	Time
1	Release of Tender	Department	22-11-2018	11.00	22-11-2018	14.00

2	Tender Download	Bidders	22-11-2018	14.01	1-12-2018	17.00
3	Bid Preparation		22-11-2018	14.01	10-12-2018	17.00

4	Superhash Generation & Bid Lock	Department	11-12-2018	11.01	11-12-2018	12.00
---	---------------------------------------	------------	------------	-------	------------	-------

5 Control Transfer	Bidders	11-12-2018	12.01	12-12-2018	14.00
--------------------	---------	------------	-------	------------	-------

6	Envelope 1 Opening	Department	13-12-2018	14.00	13-12-2018	15.00
7	Envelope 2 Opening		19-12-2018	15.00	19-12-2018	17.00